
STOCII-15-KOP-0001

Enclosure 4: CLIN-Requirements Crosswalk

Amendment 0001

CLIN Description POP Type SOW/Paragraph CWBS Dictionary

0001 V3 Development, Integration & Test 25 Apr 16 - 

24 Apr 18

CPFF SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.4.5, 

3.6.1.2, 3.7, excluding 3.2.3.4, 3.2.3.5, 3.3.10

Labor and ODCs associated with V3 requirements, design, development, integration and test per 

the SOW and requirements.

0002 Travel 25 Apr 16 - 

24 Apr 18

Cost SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

Travel associated with V3 Development, Integration & Test, PDSS and site support activities per 

the SOW and requirements.

0003 Material 25 Apr 16 - 

24 Apr 18

Cost SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Material associated with V3 Development, Integration & Test and PDSS activities per the SOW 

and requirements.

0004 Technical Data and Information 25 Apr 16 - 

24 Apr 18

NSP Section J, Exhibit A Priced within the CLIN under which data is required and generated. 

0005 Technology Insertion 25 Apr 16 - 

24 Apr 18

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.3.5 Labor, Travel, Material and ODCs associated with Technology Insertion activities per the SOW 

and requirements.  The integration of mature technological solutions (e.g. cloud capability) to 

increase readiness, reduce life cycle costs, and reduce the logistics footprint.
0006 Transition Phase-In 25 Apr 16 - 

29 Jun 16

FFP SOW PEO-STRI-14-W097 paragraph:  3.3.10 Transition to full development and support capability.  (1) Non-recurring labor, material, travel, 

and ODC unique to Transition Phase-In, including hiring and training of personnel to staff the 

LVC-IA EC Development facility (JDIF) and the PDSS facility (contractor); (2) Non-recurring 

procurement and set-up of computing equipment, network infrastructure, materials, software and 

associated ODC required to supplement GFE/GFI at the facilities; and (3) facilities build-

out/improvements and infrastructure to establish full operation of the required PDSS capability.

OPTION 0010 Technology Refresh Site 1 (CONUS) 25 Apr 16 - 

31 Mar 17

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 0011 Technology Refresh Site 2 (CONUS) 01 Jul 16 - 

30 Jun 17

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 0012 Technology Refresh Site 3 (CONUS) 01 Oct 16 - 

30 Sep 17

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 0013 Technology Refresh Site 4 (CONUS) 01 Apr 17 - 

31 Mar 18 

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

0020 Post Deployment Software Support (PDSS) 25 Apr 16 - 

24 Apr 18

CPFF SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10

Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities 

necessary to ensure that Systems Engineering and sustainment principles, processes and practices 

are applied to LVC-IA software throughout its lifecycle.  Includes the potential of one site 

activation.
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0021 Spares 25 Apr 16 - 

24 Apr 18

Cost 

$160K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2 Material associated with spares per the SOW and requirements.  Labor and ODCs associated with 

spares would fall under PDSS.

0022 Site Support 25 Apr 16 - 

24 Apr 18

CPFF SOW PEO-STRI-14-W097 paragraph:  3.3.8 Labor and ODCs associated with site support per the SOW and requirements to assist the 

Government’s designated ICS Contractor representatives in the operation of LVC-IA during 

scheduled training exercise events.

OPTION 0030 Technical Data Package 25 Apr 16 - 

24 Apr 18

FFP SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

Labor associated with the compilation of data products to develop and deliver a compete TDP per 

the SOW, requirements and TDP Data Item Description.

OPTION 1001 V4 Development, Integration & Test 25 Apr 18 - 

24 Apr 20

CPFF SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.4.5, 

3.6.1.2, 3.7, excluding 3.2.3.4, 3.2.3.5, 3.3.10

Labor and ODCs associated with V4 requirements, design, development, integration and test per 

the SOW and requirements.

OPTION 1002 Travel 25 Apr 18 - 

24 Apr 19

Cost SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

Travel associated with V4 Development, Integration & Test, PDSS and site support activities per 

the SOW and requirements.

OPTION 1003 Material 25 Apr 18 - 

24 Apr 19

Cost SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Material associated with V4 Development, Integration & Test and PDSS activities per the SOW 

and requirements.

OPTION 1004 Technical Data and Information 25 Apr 18 - 

24 Apr 19

NSP Section J, Exhibit A Priced within the CLIN under which data is required and generated. 

OPTION 1005 Technology Insertion 25 Apr 18 - 

24 Apr 19

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.3.5 Labor, Travel, Material and ODCs associated with Technology Insertion activities per the SOW 

and requirements.  The integration of mature technological solutions (e.g. cloud capability) to 

increase readiness, reduce life cycle costs, and reduce the logistics footprint.

OPTION 1010 Technology Refresh Site 5 (CONUS) 01 Jul 17 - 

30 Jun 18

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 1011 Technology Refresh Site 6 (OCONUS) 01 Oct 17 - 

30 Sep 18

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a OCONUS site per the 

SOW and requirements.

OPTION 1012 Technology Refresh Site 7 (CONUS) 01 Apr 18 - 

31 Mar 19

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 1020 Post Deployment Software Support (PDSS) 25 Apr 18 - 

24 Apr 19

CPFF SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities 

necessary to ensure that Systems Engineering and sustainment principles, processes and practices 

are applied to LVC-IA software throughout its lifecycle.

OPTION 1021 Spares 25 Apr 18 - 

24 Apr 19

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2 Material associated with spares per the SOW and requirements.  Labor and ODCs associated with 

spares would fall under PDSS.

OPTION YEAR 1   
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OPTION 1022 Site Support 25 Apr 18 - 

24 Apr 19

CPFF SOW PEO-STRI-14-W097 paragraph:  3.3.8 Labor and ODCs associated with site support per the SOW and requirements to assist the 

Government’s designated ICS Contractor representatives in the operation of LVC-IA during 

scheduled training exercise events.

OPTION 1030 Technical Data Package 25 Apr 18 - 

24 Apr 19

FFP SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

Labor associated with the compilation of data products to develop and deliver a compete TDP per 

the SOW, requirements and TDP Data Item Description.

OPTION 2002 Travel 25 Apr 19 - 

24 Apr 20

Cost SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

Travel associated with V4 Development, Integration & Test, PDSS and site support activities per 

the SOW and requirements.

OPTION 2003

Material

25 Apr 19 - 

24 Apr 20

Cost SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Material associated with V4 Development, Integration & Test and PDSS activities per the SOW 

and requirements.

OPTION 2004 Technical Data and Information 25 Apr 19 - 

24 Apr 20

NSP Section J, Exhibit A Priced within the CLIN under which data is required and generated. 

OPTION 2005 Technology Insertion 25 Apr 19 - 

24 Apr 20

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.3.5 Labor, Travel, Material and ODCs associated with Technology Insertion activities per the SOW 

and requirements.  The integration of mature technological solutions (e.g. cloud capability) to 

increase readiness, reduce life cycle costs, and reduce the logistics footprint.

OPTION 2010 Technology Refresh Site 8 (CONUS) 01 Jul 18 - 

30 Jun 19

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 2011 Technology Refresh Site 9 (OCONUS) 01 Oct 18 - 

30 Sep 19

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a OCONUS site per the 

SOW and requirements.

OPTION2012 Technology Refresh Site 10 (CONUS) 01 Apr 19 - 

31 Mar 20

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 2020 Post Deployment Software Support (PDSS) 25 Apr 19 - 

24 Apr 20

CPFF SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities 

necessary to ensure that Systems Engineering and sustainment principles, processes and practices 

are applied to LVC-IA software throughout its lifecycle.

OPTION 2021 Spares 25 Apr 19 - 

24 Apr 20

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2 Material associated with spares per the SOW and requirements.  Labor and ODCs associated with 

spares would fall under PDSS.

OPTION 2022 Site Support 25 Apr 19 - 

24 Apr 20

CPFF SOW PEO-STRI-14-W097 paragraph:  3.3.8 Labor and ODCs associated with site support per the SOW and requirements to assist the 

Government’s designated ICS Contractor representatives in the operation of LVC-IA during 

scheduled training exercise events.

OPTION 2030 Technical Data Package 25 Apr 19 - 

24 Apr 20

FFP SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

Labor associated with the compilation of data products to develop and deliver a compete TDP per 

the SOW, requirements and TDP Data Item Description.

OPTION YEAR 2
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OPTION 3002 Travel 25 Apr 20 - 

24 Apr 21

Cost SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

Travel associated with PDSS and site support activities per the SOW and requirements.

OPTION 3003

Material

25 Apr 20 - 

24 Apr 21

Cost SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Material associated with PDSS activities per the SOW and requirements.

OPTION 3004 Technical Data and Information 25 Apr 20 - 

24 Apr 21

NSP Section J, Exhibit A Priced within the CLIN under which data is required and generated. 

OPTION 3010 Technology Refresh Site 11 (CONUS) 01 Jul 19 - 

30 Jun 20

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 3011 Technology Refresh Site 12 (OCONUS) 01 Oct 19 - 

30 Sep 20

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a OCONUS site per the 

SOW and requirements.

OPTION 3012 Technology Refresh Site 13 (CONUS) 01 Apr 20 - 

31 Mar 21

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 3020 Post Deployment Software Support (PDSS) 25 Apr 20 - 

24 Apr 21

CPFF SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities 

necessary to ensure that Systems Engineering and sustainment principles, processes and practices 

are applied to LVC-IA software throughout its lifecycle.

OPTION 3021 Spares 25 Apr 20 - 

24 Apr 21

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2 Material associated with spares per the SOW and requirements.  Labor and ODCs associated with 

spares would fall under PDSS.

OPTION 3022 Site Support 25 Apr 20 - 

24 Apr 21

CPFF SOW PEO-STRI-14-W097 paragraph:  3.3.8 Labor and ODCs associated with site support per the SOW and requirements to assist the 

Government’s designated ICS Contractor representatives in the operation of LVC-IA during 

scheduled training exercise events.

OPTION 3030 Technical Data Package 25 Apr 20 - 

24 Apr 21

FFP SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

Labor associated with the compilation of data products to develop and deliver a compete TDP per 

the SOW, requirements and TDP Data Item Description.

OPTION 4002 Travel 25 Apr 21 - 

24 Apr 22

Cost SOW PEO-STRI-14-W097 paragraph:  3.0, 3.1.11 - 

3.1.11.12, 3.2.1.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 

3.3.8, 3.4, 3.4.3, 3.4.5, 3.5 - 3.5.3, 3.6 - 3.6.1.4

Travel associated with PDSS and site support activities per the SOW and requirements.

OPTION 4003

Material

25 Apr 21 - 

24 Apr 22

Cost SOW PEO-STRI-14-W097 paragraph:  3.0-3.7  

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Material associated with PDSS activities per the SOW and requirements.

OPTION YEAR 4

OPTION YEAR 3
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OPTION 4004 Technical Data and Information 25 Apr 21 - 

24 Apr 22

NSP Section J, Exhibit A Priced within the CLIN under which data is required and generated. 

OPTION 4010 Technology Refresh Site 14 (CONUS) 01 Jul 20 - 

30 Jun 21

CPFF SOW PEO-STRI-14-W097 paragraph:  3.2.1.5, 

3.2.3.4, 3.3.5.1 - 3.3.5.3, 3.3.6, 3.3.7, 3.5-3.5.3, 

3.6.1.4

Labor, material, travel and ODCs associated with technology refresh for a CONUS site per the 

SOW and requirements.

OPTION 4020 Post Deployment Software Support (PDSS) 25 Apr 21 - 

24 Apr 22

CPFF SOW PEO-STRI-14-W097 paragraph: 3.0 - 3.7 

excluding 3.2.3.4, 3.2.3.5, 3.3.9, 3.3.10, 3.5.2

Labor and ODCs associated with PDSS per the SOW and requirements to provide the activities 

necessary to ensure that Systems Engineering and sustainment principles, processes and practices 

are applied to LVC-IA software throughout its lifecycle.

OPTION 4021 Spares 25 Apr 21 - 

24 Apr 22

Cost 

$80K

SOW PEO-STRI-14-W097 paragraph: 3.3.2, 3.5.2 Material associated with spares per the SOW and requirements.  Labor and ODCs associated with 

spares would fall under PDSS.

OPTION 4022 Site Support 25 Apr 21 - 

24 Apr 22

CPFF SOW PEO-STRI-14-W097 paragraph:  3.3.8 Labor and ODCs associated with site support per the SOW and requirements to assist the 

Government’s designated ICS Contractor representatives in the operation of LVC-IA during 

scheduled training exercise events.

OPTION 4030 Technical Data Package 25 Apr 21 - 

24 Apr 22

FFP SOW PEO-STRI-14-W097 paragraph:  3.2.7.4, 

3.3.10, 3.7, CDRL A00J

Section J, Exhibit A

Labor associated with the compilation of data products to develop and deliver a compete TDP per 

the SOW, requirements and TDP Data Item Description.
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